
Montana Department of Transportation 
PO Box 201001 

Helena, MT 59620-1001 
 
MEMORANDUM 
 
To: See Distribution  
 
From: Kevin Christensen, P.E. 

Construction Engineer 
 
Date: October 29, 2008 
 
Subject: Supplemental Specification Addition: 105.03.1, General (Conformity with 

Plans and Specifications) 
 
 
The Construction Administration Services Bureau is proposing an addition, Standard 
Specification 105.03.1, General, following the Standard Specification Revision Process outlined 
in the Construction Engineer’s Memorandum dated May 2008. The following information is 
provided.   
 

1. Standard Specification 105.03.1, General will be modified.   
 
2. The Proposed Draft of the change is attached along with this memorandum. 

  
 3. Revisions to the Standard Specifications are needed to properly define contractor’s 

responsibilities and requirements regarding conformity.  
 
4. Those impacted by the change include: 

   Construction, Contractors 
 

5. The following individuals were consulted and/or involved in developing the proposed 
revisions: 

 CAS, CES Bureau 
 

 
 
It is requested that written comments on the proposed revisions only, be 
returned to mdtspecifications@mt.gov no later than November 28, 2008. 
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105.03.1 General 
Perform work and furnish materials to meet the contract requirements. 
Provide materials and workmanship uniform in character and meeting the plan dimensions 

and contract specifications. 
When a contract item does not meet the contract requirements but is adequate to serve the 

design purpose, the Contractor will be notified in writing of the deficiency, and will be given the 
choice to remove and replace or correct the work at no expense to the Department, or to accept 
a reduction in the contract unit price. If the Contractor chooses to accept the reduction, the 
Project Manager will determine the extent the work will be accepted and remain in place. The 
Project Manager may document the basis of acceptance by change order, providing a line item 
adjustment in the contract.  

When a contract item does not meet the contract requirements resulting in work inadequate 
to serve the design purpose, remove and replace or correct the work by and at Contractor 
expense. 
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